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September 24, 1960
Refarencer S005«50-06C

Dear Jlmg

STATINTL Submitted herewlith are cost estimates covering additions! equipment
raquirements as requested by | [in the meeting held at this
facllity on 12 September. In addiflon, we are submltting revised costs covering
spere perts on the enhancement viewer required under Contract BS.300,

The estimates covering the viewers are submitted In lots of four, seven
and ten on a CPFF beals as well as Ists of four, seven and ten on a flxed price
besls. The viewers are the same as dellverad on Contract BBe375 less the mensurée
tion capabitity,

-~ Besed on contreact authorization of | October 1960, the dellvery schedule
for the viewers would he as follows: f i
£

First two viawers Jenuary 31, i96£
Third &5 viewers Februsry 15, §
Fourth tee viewers Fabruary 29,

if seven or ten viewers are required, de!ivery would continue with ane every two
waks efter the fourth deliver,

The enhancement viewer modificetions are explalined In the technical
naotes submifted with the estimsted costs., These costs ere based on a contract
suthorization of | October 1950,

The spare perts list and costs are revised to Include acditions or dele-

- tions es @ result of the modiflcatlons of the Enhencement Viewer &8s described and
wmpy 8uthorlzed under Amendment No., 5 of Corttract BBe300,

Yerms snd conditlons would be tha seme as exists on Contract BBe%75,

We trust this meets with your epproval and we will hesr from you favora-

bly soon,
Very truly yours,
STATINTL
EDL sbw
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